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¢ TEMP. CN THOROUGHFARE TRACK

STA. 805+42.36

EXIST. CN THOROUGHFARE TRACK
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ﬁ\‘i \/,,:-,;»_‘ = RAILROAD TRACK (BY CONTRACTOR)
oo TEMP. METRA TRACK 2
Z W STA. 208+98.50 TO 210+59.02 = 161 TRK. FT.
Oz TOTAL = 161 TRK. FT.
s
5?
ujt\i RAILROAD TRACK SHIFT (BY CN)
A % REALIGN EXIST. CN THOROUGHFARE TRACK
@‘ STA. 805+42.36 TO 808+425.75 = 1 EA.

TOTAL = 1 EA

RAILROAD TRACK SHIFT ASSIST (BY CONTRACTOR)
1 EACH FOR ABOVE CN TRACK SHIFTS
TOTAL = 1 EA.

EXIST. CN GATEWAY LEAD TRACKX
'

EXIST. LEAD TRACK

TEMPORARY NO. 15 TURNOUT (BY METRA)

METRA TRACK 2
STA. 212+18.38, R.H.

TOTAL = 1 EA.

RAILROAD TRACK, REMOVE (BY

=1 EA,

METRA)

EXIST. METRA TRACK 2
STA. EXIST METRA 2 2
TO EXIST METRA

10+59.38
2 212+18.38 = 159 TRK.

FT.

TOTAL = 159 TRK. FT.

ROUTE NO.| SECTION COUNTY

SHEHs| T

F.A.P. 351 |2008-001VB CO0K 579 | 199

STA. TO STA.

FED. ROAD DIST. NO. 7|ILLINOIS| FED. AID PROJECT

CONTRACT NO. 60E10
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¢ TEMP. CN TRACK 1
¢ TEMP. METRA TRACK 2
¢ TEMP. METRA TRACK 1

¢ EXIST. CN TRACK 4
¢ EXIST. CN TRACK 3

¢ EXIST. TEMP. CN TRACK 2

EXIST. CN TRACK 4
EXIST. CN TRACK 3

MATCHLINE STA. 504+00.00 (¢ EXIST. CN TRACK 3)
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/ J EXIST METRA.2 EXIST. METRA TRACK 2I
STA. 208+98.50 STA. 210+59.02

- ‘* - T T PROP. TEMP. METRA NO. 15 EXIST. CN TRACK 2

R.H. TURNOUT, STA. 212-+18.38 EXIST. METRA TRACK 1 EXIST. CN TRACK 1
PARK AVE. (BY METRA) REVISIONS
NOTES: STAGE 2 R ILLINOIS DEPARTMENT OF TRANSPORTATION
e — e FOR STAGE 2 SUGGESTED TRACK CONSTRUCTION REZ 10719707 US RTE 6 FROM 1-294 TO IL RTE 1

TASKS & SEQUENCING SEE SHEET 26.
FOR AC/SCADA AND SIGNAL RELOCATION SEE

METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL

SHEETS.
FOR LEGEND, SEE SHEET 21.

2

METRA & CN OVER 159TH STREET

TRACK CONSTRUCTION
PLAN OF STAGE 2 WORK (SOUTH)
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